The Traditional School at Bellair
n GMP - February 25, 2020
a LOCATION: 4701 W. Grovers Avenue, Glendale, AZ 85308
ARCHITECT: ADM Group
l N E DURATION: 9 months
BUTLDERS & RESTORATION, INC WARRANTY: 2 Years
SITE ACREAGE: 12.66
SQ FOOTAGE: 72,395
ADJACENT WAYS - ADJACENT WAYS -
# DESCRIPTION DISTRICT BOND FUNDS NOT INCLUDED IN NOT INCLUDED IN
DISTRICT BOND DISTRICT BOND
FUNDS (ON-SITE) FUNDS (OFF-SITE )
EXISTING CONDITIONS S 183,685.00 S 60,675.00 S -
1 |Demolition (Fire Lane) S 183,685.00 S 60,675.00
SITEWORK (ROUGH) $ 217,60000] [$ 75,761.00 | [$ 1,200.00
2 |Surveying and Staking $ - $ > $ -
3 |Site Utilities UG Wet (Fire Lane) S 132,600.00 S 3,500.00 S 1,200.00
4 |Grading (Fire Lane) S - S 17,088.00 S -
5 |Landscape Irrigation S 85,000.00
6 |Paving (Fire Lane) $ - $ 55,173.00| |$ -
SITEWORK (FINISH) $ 6,075.00 $ 60,900.00 S -
7 |Concrete Forming and Accessories S 6,075.00 S - S -
8 [Site Concrete (Fire Lane) S - S 60,900.00 S -
STRUCTURE S 188,082.00 S =
9 JUnit Masonry S 65,673.00 S - S -
10 |Structural Steel Framing S 32,584.00 S - S -
11 |Rough Carpentry S 89,825.00
ENCLOSURE 3 190,743.00 | |s > $ >
12 |Thermal Insulation S 68,000.00 S - S -
13 |Glass and Glazing S 42,780.00 S - S -
14 |Sheet Metal Flashing and Trim S 15,523.00 S - S -
15 |Roof Specialties S 11,440.00 S - S -
16 |Firestopping and Joint Sealants S 15,500.00 S - S -
17 |EIFS $ 37,500.00 | |$ . $ -
INTERIOR FINISHES $ 1,086,716.00
18 |Hollow Metal Doors and Frames S 93,125.00 S - S -
19 |Overhead Coiling Grilles S 15,825.00 S - S -
20 |Door Hardware S 153,350.00 S - S -
21 |Gypsum Board Assemblies S 430,029.00 S - S -
22 [Tiling S 44,410.00 S = S =
23 |Acoustical Ceilings S 153,996.00 S - S -
24 |Resilient Flooring S 103,981.00 S - S -
25 |FRP Wall Panels S 12,000.00 S - S -
26 |Painting and Coating S 71,000.00 S - S -
27 |Re-Painting Previously Painted Surfaces S 9,000.00 S - S -
SPECIALTIES S 339,062.00
28 |Vvisual Display Units S 13,525.00 S - S -
29 |Signage Package S 28,670.00 S - S -
30 |Cubicle Curtains and Track S 6,500.00 S - S -
31 JWall and Corner Guards S 6,400.00 S - S -
32 |Horizontal Louver Blinds S 5,200.00 S - S -
33 |Cool Down Room Wall Padding S 7,168.00 S - S =
34 |Plastic Laminate Faced Casework S 265,583.00 S - S -
35 |Fire Protection Specialties S 6,016.00 S - S =
EQUIPMENT S 194,603.00
36 |Kitchen Equipment S 194,603.00 S - S -




MEP SYSTEMS S 1,527,006.00

37 [Fire Sprinkler Systems S 169,980.00 S - S

38 |Plumbing S 390,000.00

39 |Mechanical S 12,026.00 S - S

40 |Electrical Systems S 955,000.00 S - S
SPECIAL SYSTEMS S 185,138.00

41 |Structured Cabling System-Audo Visual System S 185,138.00 S - S
EXTERIOR IMPROVEMENTS S 24,869.00

42 |Decorative Metal Fences and Gates S 24,869.00 S - S
CONTINGENCIES AND ALLOWANCES S 175,000.00

43 |DVUSD Contingency S 125,000.00 S - S

44 |Construction Contingency S 50,000.00 S - S

( GMP AND ADJACENT WAYS SUBTOTAL I s 4,318,579.00 || (S 197,336.00 || (s 1,200.00 ||
GENERAL REQUIREMENTS SUBTOTAL SUBTOTAL SUBTOTAL
General Conditions S 402,552.00 $ 197,336.00 $ 1,200.00

[ GMP Subtotal (with General Requirements) || IB 4,721,131.00 || |[$ Il s -l

( GMP Subtotal (with GR's and Insurance) I IB 4,782,431.00 || |[$ Il s |

[ GMP Subtotal (with GR's, Insurance and Tax) || ['s 5,079,231.00 || ('S Il s |

[|GMP Subtotal (with GR's, Insurance, Tax and Fee)]| ['s 5,377,731.00 || (/s Il s |

[[Adjacent Ways (On-Site & Off-Site Scope of Work])|| IB 197,336.00 || (S Il s |

( GMP TOTAL WITH ADJACENT WAYS I ['s 5,575,067.00 || ('S Il s |




